



CITY OF NORTH MIAMI BEACH MEMORANDUM

PROCUREMENT MANAGEMENT DIVISION

TO: Arthur H. Sorey, III, City Manager DS
FROM: Phillip Ford, Chief Procurement Officer PF
DATE: Monday, July 18, 2022

RE: ITB-21-046-MC - CRAVERO PUMP STATION FORCE MAIN REPLACEMENT (SEWR2004)

BACKGROUND:

In an effort to provide excellent municipal services, in a financially responsible manner, and consistent with our Strategic Plan, The City of North Miami Beach ITB-21-046-MC - CRAVERO PUMP STATION FORCE MAIN REPLACEMENT (SEWR2004), seeking bids from qualified, experienced, and licensed bidders to install approximately 1,200 linear feet of 6-inch force main as specified in the scope of work contained in solicitation.

NMB Water requires a contractor for the installation of approximately 1,200 linear feet of 6-inch C900 PVC force main, including but not limited to all pipe, fittings, valves, and appurtenances necessary for this new segment of force main which runs along NW 9th Avenue from Cravero PS 9 valve box to the intersection of NW 9th Avenue and 175th Street where it ties into an existing 10-inch DIP force main that discharges into the gravity interceptor running west along NW 175th Street.

The solicitation was posted on the City's website and BidSync, with electronic notification sent to over 5,000 suppliers. In addition, the solicitation was also advertised in the Daily Business Review. On January 27, 2022, the City received six (6) bids. The bids were from: Restate Construction, LLC, Comtech Engineering, Inc, Southeastern Engineering Contractors, Inc, Pabon Engineering, Inc, David Mancini & Sons, Inc. and C&W Pipeline, Inc. The Procurement Management Department conducted an administrative review for responsiveness of the six (6) bids.

Subsequently, on February 7, 2022, the bid for the apparent lowest responsive bidder, Restate Construction, LLC, was provided to the NMB Water Department. NMB Water conducted a technical review of their bid and deemed Restate Construction, LLC. as responsible and capable of carrying out the scope of work as outlined in the solicitation. Thusly, the NMB Water Director has concurred that Restate Construction, LLC. is the lowest responsive and responsible bidder.

FUNDING IMPACT / FISCAL SOURCE

The requested allocation for this project is \$338,855 and Funding has been approved in Account # 450910-535630.

RECOMMENDATION:

Given the above, NMB Water and Procurement Management are recommending your approval of Restate Construction, LLC. as the lowest responsive and responsible bidder and further authorize staff to seek approval from the City Commission of the same in an amount not-to-exceed \$338,855.

To be placed on the next available Commission agenda:

By: DocuSigned by:
A. Sorey
7C6554BD55C1455...
Arthur H. Sorey, III, City Manager

7/22/2022
Date